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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SHASTA COUNTY NEAR VIOLA
AND OLD STATION FROM 0.6 km EAST OF VIOLA TO 0.2 km WEST OF PLUM VALLEY ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 13 dated 10-27-00.  A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 1, 2, 6, 8, 9 and 10 are revised.  Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

Project Plan Sheet 4A is added.  A half-sized copy of the added sheet is attached for addition to the project plans.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first
paragraph:

"Attention is directed to "Cooperation" of these special provisions."

In the Special Provisions, Section 10-1.04 "COOPERATION," the following paragraph is added after the first paragraph:

"It is anticipated that work by another contractor (Contract No. 02-307104) to realign curve in Shasta
County on Route 44 from 6.3 km west to 0.6 km west of Lost Camp Road (KP 85.8 to KP 86.6) may be in
progress adjacent to or within the limits of this project during progress of the work on this contract."

In the Special Provisions, Section 10-1.21, "ASPHALT CONCRETE," the following paragraph is added before the
second to the last paragraph:

"Where the existing pavement is to be widened by constructing a new structural section adjacent to the
existing pavement, the new structural section, on both sides of the existing pavement, shall be completed to
match the elevation of the edge of the existing pavement at each location prior to spreading and compacting
asphalt concrete over the adjacent existing pavement."

In the Proposal and Contract, the Engineer’s Estimate Items 10, 11, 12, 13, 14, 15 18, 19 and 26 are revised, Items 31
and 32 are added and Item 30 is deleted as attached.
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To Proposal and Contract book holders:

Replace the Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



ENGINEER'S ESTIMATE
02-367504

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 100

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

6 150662 REMOVE METAL BEAM GUARD
RAILING

M 290

7 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 67

8 150722 REMOVE PAVEMENT MARKER EA 8130

9 151224 REMOVE DELINEATOR EA 300

10
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 1450

11 190185 SHOULDER BACKING STA 710

12 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 9610

13 374206 SEAL RANDOM CRACKS LNKM 70

14 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 2850

15 390152 ASPHALT CONCRETE TONN 60 600

16 019970 PAINT CATTLE GUARD END WINGS LS LUMP SUM LUMP SUM

17 820108 DELINEATOR (CLASS 2) EA 880

18 019971 HIGHWAY POST MARKER EA 51

19 820112 MARKER (CULVERT) EA 190

20 820140 OBJECT MARKER (TYPE PB) EA 3
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ENGINEER'S ESTIMATE
02-367504

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 820151 OBJECT MARKER (TYPE L-1) EA 8

22
(S)

832001 METAL BEAM GUARD RAILING M 210

23
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 6

24
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 140

25
(S)

019972 THERMOPLASTIC PAVEMENT
MARKING (RECESSED)

M2 13

26
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 138 000

27
(S)

019973 TRANSVERSE GROOVE M 230

28
(S)

850122 PAVEMENT MARKER
(RETROREFLECTIVE- RECESSED)

EA 8130

29
(S)

860811 DETECTOR LOOP EA 6

30 BLANK

31 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 1630

32 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID:
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